HUNT Gonstruction Groug, Inc. - An AECOM Company
2 Ozkwood Blvd,; Suite 125

H U N T Holtywood, Florida 33020
Phone: (305) 325-0577  Fax: (305) 325- 0765
An AECOM Compeany . 30C0M.COM
wawhuntconsiructionoroup.com

Bid Package Breakdown
SUPPLEMENTAL INFORMATION
For Speciaity Contractor

BP #43 Date: February 18, 2015

BP Name: Electrical( Food Service & Restrooms)

Bid Package Description: Furnish and Install Electrical for Food Service and Restrooms

Bid Package Value:

Specific Requirements and Scope:

This scope includes furnish and install Electrical for Food Service and Restrootns. The fitms
bidding this work as a Prime will need to have experience in large commercial tenovation
projects.

Specific Skills Required:

Bidder must have sufficient experience in this type of 'work as proven in comparable projects.
Bidder must be familiar with fast track performance of project.and understand that the design is
ongoing, Bidder must have the financial capability to have the funds available to handle the
project due to the fast track nature.

Risks Associated with this Package:
Work nrust be completed within the time frames established so as to not hold up the other

trades.
Firms must have a good safety record.

Experience and Licenscs Required:
Subcontractor must have five(5) years of experience performing this type of work including the
magnitnde and schedule conformance.

Schedule/Performance and Manpower Requirements:
Contractor must have the manpower capability to adhere to the fast track schedule while

miaintaining high quality work. _
Subcontractor must have the manpower available to perform this work in the time frame

allotted in this fast pace project,

Participants in this package must be responsive to the direction and schedule needs and
must be flexible to provide manpower as needed and when needed.
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Insurance Required: .
Subcontractor must be able to be enrolled ix an OCIP program or be able to provide insurance
limits of the project.

General Liability insurance will be required. ($5M per occurrence)

Bonding required:
A 100% Payment and Performance Bond will berequired (from an A rated size VIII or better).

Contracting Required:
Bidder must be able to execute the Hunt Subcontractor Agreement.

Bidder must have home office support that can maintain reporting requirements of the
Construction Manager (SBD, CWP, Safety)

Bidder must have a clean record with regards to legal claims.

Due to the complexity of the bid package, contractor must have experience in managing and
contracting lower tier subcontractors.

Programs Required:
SBD (CSBE) and CWP

The Stadium aspires to have at least 70% of the project’s workers be residents of Miami-Dade
Countty, 20% of which are from the County’s Community Development Block Grant (CDBG)
eligible areas.

The Stadium also aspires to hire a miinimuim of 10% of the project’s workers from Miami —
Gardens. Labor residing in zip codes 33056, 33055, 33054, 33169 and 33014 should be given
first preference for hire,

The project also aspires to utilize as many local firms as reasonably practical and aspires to
have at least 35% of the firms hired as subcontractors be firms locatéd within Miami-Dade
County.
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_ Miami Dolphins Stadium Renovations
BP-43 Electrieal Food Service and Restrooms
Published: 02-16-2015

A. exhausGeneral Description of the Scope of Woik:

Subcontractor shall peeform the Subcontract Work geneally desctibed below (and as further described in
the Conttact Documents) to provide the followihg:

P-43 Electrical Food Service and Restroo
Elecirical Infrasuucture
The intent of this Attachment I1 is to describe atid clafify the Work requited under this Agreement. Tt is

the responsibility of this Subcontractor to provide the Electrical Infrastructure associated with the Miami
Dolphins Stadium Renovations Project in accordance with the Contract Documents and as desceibed

below.
B. Payment and Petformance Bonds:
Bonds will be required: Yes X No

If Bonds are requited, the Bonds will be furnished in accotrdance with the provisions of Attachment V.

C. Specific Reguirements:

1. Subcontractor shall provide (furmish and install) all Work descxibed by the following specification.

sections necessary for the proper completion of this Scope of Work as further clarified by this
Attachment IT:

e Division 00 — All Sections

¢  Division 01 — All Sections

e Division 26 ~ 260500 COMMON WORK RESULTS FOR ELECTRICAL
260519 LOW VOLTAGE ELECTRICAL POWER CONDUCTORS
260526 GROUNDING AND BONDING FOR ELECTRICAT, SYSTEMS
260533 RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS
260536 CABLE TRAYS FOR ELECTRICAL SYSTEMS
260548 VIBRATION CONTROLS FOR ELECTRICAL SYSTEMS
260553 IDENTIFICATION FOR ELECTRICAL SYSTEMS
262200 LOW-VOLTAGE TRANSFORMERS
262413 SWITCHBOARDS
262416 PANELBOARDS
262550 DOCKING STATIONS
262726 WIRING DEVICES
262813 FUSES
262816 ENCLOSED SWITCHES AND CIRCUTT BREAKERS
263353 UNINTERRUPTIBLE POWER SUPPLY
263600 TRANSFER SWITCHES '
264113 ENHANCED LIGHTNING PROTECTION SYSTEM

SPECIFICATION
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2. Design Intent

1.

1t is the intent of the Scope of Work to convey to this Subcontractor the total
resgons'ibiﬁty for the Work, This Subcontractor understands that due to the "Fagst
Track" nature of this project, Construction Documents may not be 100 percent
complete and will develop as the project progresses. However, the Subcontractor shall
perforny all work required or reasonably inferred under the best practices in the
Construction Industey for a complete and fully functional and operational system(s) for
the purpose intended.

This project will requite the Subcontractor to work 25 a teara member with the
Constructon Manager and other members of the project team through the completion
of construetion to assure that all work required by this Scope will be petformed in such
a manner that it is complete, fully functional, and in accordance with the contract
documents within the contract price.

References to the term "Contractor™ in the Drawings and Sp_eciﬁcgiions-shﬁﬂ be
interpreted to-rean work by this Subcontractor as they relate to this scope of work,

3. Genetal Electrical Scope

1.

The Scope includes providing general items and services typical to the MEP divisions.
{The intent of listing scope itetns and services is for ease of general scope identification
and is not intended to be a complete listing of all items and services that may be
required to complete the scope of work as required by the Contract Documents)

9

Provide designated/requited personnel to patticipate in weekly and/ or as necessary
MEP Coordination Meetings hosted by the Construction Manager.

Provide designated/required personnel to participate in generating and updating the
Bquipment / Commissioning Matsiy,

Provide; as required and/or requested by Construction Manager, and /ot Building
Officials, and / ot Ownet’s Comimissioning Agent, personnel to assist the start-up
of mechanical systems and the check out of all building controls, life safety systems,
and building commissioning using the completed “Commissioning Matrix” resulting
from the MEP coordination meetings. This will include any “overtime” required
and/or requested and any assotiated premivm costs. Coordinate this work with the
Life Safety Systems Contractors and the HVAC Control Systemns Conittactor as
required,

Provide, as required and/or requested by Construction Manager “stand-by”
petsonnel for games and events (Maximusn 5 Games / Events with 6 people).
Fumish and install all required block-outs, sleeves, inserts, anchots and openings.
Coordinate with all other trades, structural docurnents and applicable. standards
prior to installation.

Coordinate and mark-up all block-outs, sleeves, insetts and openings requited in
precast on precast shop drawings.

Coorditate and mark-up dll openings required in masonty walls.
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h)

Provide any required core delling /saw cuting including engmeenng costs
associated with omitted of mislocated block-outs, sleeves and openings. Coordinate
with all other trades and sttuctural documents pno: to ihstallation.

Provide shop drawings for all block-outs, sleeves, inserts and openmgs in stroctural
systems not reflected or referenced on structural documents prior to installation.
Provide any required metal deck openinigs for roof mounted equipment, ductwork
and piping. Coordinate with il other trades, stractural documents and Hunt ptior to
installation.

Provide UL rated fireproofing assemblies for all penetrations associated with this
scope of work, Provide complete submittal of all anticipated applications priot to
start of work.

Provide coordination and physical layout for all required concrete housekeeping
pads, bases and cutbs.

Provide and install sl hangers; suppotts, clamps, rods, inserts, imbeds, slides,
anchors, braces, platforms and clip angles for-ductwork, piping, and equipment.

All hangers, suppotts, clamps, fods, braces, platforms and clip angles must be of 2
noncorrosive materdal and be compatiblﬁ with the South Florida environment:
Coordinate the hanging of ductwork, piping and equipment with subroof contractor
and other trades for a combined support systemn. No equipment or piping will be
instailed between precast and subroof.

Provide and install all vibration isolation control devices and materfals required for
isolating équipment, light fixtures and conduits from the building stricture, This
includes all building expunsion and noise requitements referenced by the Coniract
Documents, code and industry standards of similar type projects.

Provide and cootdinate (lay-out) installation of all access doors required by code,

specifieations of as reflectéd on the contract documents. Provide and coordinate

(fay-out) as necessary for proper and teasonable access to cqmpmenf, piping, valves,
etc.. Access doors will match associated finishes and fire tatings. Access doors will
be minimized by combined usage with associated contrgctors détesmining cost
allocadon.,

Provide protection at all imes of finished and/or exposed equipment, light fixtures,
cotidhit, devices, etc. Provide replacement and/or repair of damaged and/ox
defective wotk at no cost to Construction Manager. Construction Manager will not
be responsible for pursuing compensation from other trades for damaged and/oz

defectdve work.,

Review, understand and coordinate the “Sequence of Opetations™ as it relates to all

Life Safety Systems and provide necessaty components and / or options for a fally
functional system as required by the Contract Docurments and / or the Fire Masshall
and / or the Building Officials.

4. Spedific Electrical Scaope

1. The Scope includes ﬁlrn.tshmg and installing the foﬂomg items. (The intent of listing.
scope items is for ease of major scope identification and is notintended to be a
comPlete‘ lsting _of all items that may be required to domplete the scope of work a5
réduired by the Contract Docurents)

a)

Furnish, as required and/or requested by consttucton manager and for building
officials, personnel to assist the start-up of added mechanical systetns and the
checkout of all added building controls, life safety systems, and building
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commmissioning. This will include any “overtime” required and/ot requested and any
associated premium costs. Coordinate this work with the Life Safety Systems
Contractors and the HVAC Control Systems Contractor as required (if separate
cofitractor).

Coordinate and provide demolition/ rerouting of all electrical systems to be
replaced with new per the contract docutents.

Coordinate, disconnect and the make safe of all electtical eystetas 6 be femoved by
demolition contractors.

Provide extensive safety Jock and tag-out programs to ensure safety of all
contractors.

Furnich and install all electfical devices, fuses; conduits, raceways, witing,

tetmination, testing and commissioning, as required, to provide complete and
functioning electrical power and lighting systems as described in the Confract
Documents,

Provide all testing, labeling and documentation of all cables and hardware.

Furnish and install al] distribution equipmens including but not kmited to panels,
switchgears, fransformers, breakers, wite, conduit, boxes, ete. Subcontractor is
responsible fot distribution throughout the building in accordatice with the one-kne
diagtams shown in the contract documents.

Provide all gear at AIC rarinigs required by specifications.

Furnish and install all required pritnary power frotn the emergency panel designated
on the contract drawings to the new and existing Fire Alarm System panels.
Cootdinate, teceive and install all VEID’s, “loose” starters, disconnects and enclosed
bteakets. This subcontractor is responsible for installing and witing all of these
devices on both the load and line sides. Furnish and Install all assodiated suppotts.
Cootdinate layout of large feeder conduits / racks concourses and non-build onr
spaces with Bid Package 19 Technology/Low Voltage/Raceway Infrastructure
contractor and Dolphins cabling contractor for locations.

Constraction Manager to teview and approve all typical conduit routing prior to
installation. Provide “mock-up” for every “typical” installation:

Futmish all requited duct smoke detectors for installation by Mechanical Contsactor,
Cootdinate with BAS systemn fo provide ovesride VED/Starters for Smoke/Fite
Alarm cogitrol

Coordinate, furnish and install all 120 volt cireniting for all DDC controls ncluding
BAS and Fire Alarm.,

The existing stadium is sexved by 4 Florida Power and Light vault rooms and 4 main
electrical switch gear rooms located in Quadrants A, B, C & D and there are also 2
emergency power generators in located Quadrants B & D. Coordinate all work
based on these locations.

Coordinate additions of new GE circuit breakers with existing GE brand main
switchgear to serve various new panels throughout the stadium and at the hew roof.
Refer to electrical nser dizgrams and pane] schedules for more detailed information.
Provide and install three (3) phase 480 volt circuits to all new smoke evac. Fans (if
required) as indicated on the mechanical drawing,

Supply power to new exhaust fans in Beer Cooler and as required by contract
documents.,

Install wiring for ¢ard readers Card readers

Provide electrical power and interface to new Smoke Exhaust Fans to smoke
control panel and BAS systet
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w)  Provide and install all electrical services for the concessions, restrooms, and kitchen
~ food service equipment as per design drawings.

¥} Provide rongh-ini and trim of electrical setvice per final approved food service shop

¥). Provide isolated ground receptacles at counters at concessions for POS equipment,

7) Provide GFI receptacles as requited in all Food Setvice aress.

az) Contractor will become familiar with all associated food service equipment

requiternents by participating in actual sample examinatons.

bb) Intexface and de-ing of food service equipment to the base building fire alarm

system and BAS.

cc} Provide electrical power new 24KW insta-hot electric water heaters for all new

concession stand, tailpate, and bats at 100 and 400 level specialties to match existing
specification. as required by the Contract Documerits.

dd) Provide electrical power for new chronomite tankless water heater at janitor sink at

100 and 400 level as per design documents.

ee) The hood installation is by Food Service Contractor

) Provide and install intetface (witing) of hoods with gresse exhaust fans.

o) Provide and instdll électrical outlets in walls, floors and ceiling.

hh) All juncton boxes, cover plates; switches, etc., at the walls and ceﬂmg by this

Subconttactor. All outlets, junction boxes, cover plates, ete. in dish rooms and
other high moistute areas, ot as indicated it schedules, shall be gasketed.

if) Regquired citcuiting to Ansul Cabinets. Provide condnit with pull string for remote

ansul trip device.

if) Shunt trip breakers are to be provided under this scope and as tegnited by the Food

Service Contractor in conformance with the Contract Documents and applicable
code.
kk) All conduit, wire and terminations for any remote temperature alatms within food
SCXVICE area.

) Tnecludes complete integration to the HVAC subcontiactor provided pressurization
/ evacuation systems for the Cotridors and others ateas as the code minimuom
requirements.

tntn) Include hardwiting to food service equipment

tm) Inecludes all motor control centers, disconnects, thermostats, sensors, starters,
heaters, fuses, interconnecting wiring, control devices, transfer switches,
transimittess, control and display panels, transformers, etc., required to support the
equipmment provided by this subcontractor.

oo) Funish all wiring diagrams for the use of others for equipment provided by this
contractor. This also includes all control diagrams cootdinated with Fite Protection
prepurchased equipment for electrical and Life Safety interface.

pp) This subcontractor shall fumnish, if necessaty for access to his equipment only, all
access panels and access doors for the project to be coordinated with desipn
chatacteristics of the spaces and installed as requited by the contract docuiments
and specifications. (Indicate Quantity) Instllation of access doots shall be by
others, Subcontractor to quantify counts, sizes, and values.

qq Systems, Equipment, and Areas under this scope to be integtated to Fire Alasm
Systesn and BAS as tequired include the following; Lighting control panels.
{confirm override and control ). '




